
Scenic Unit Cost Estimate       Date: ________________________ 
 
Production: ______________________________________  By: __________________________ 
 

Build Start Date: __________________________________  Page___________ of ____________ 
 

Scenic Unit: ______________________________________  Print Plate #: __________________ 
 
Comments________________________________________________________________________________
__________________________________________________________________________________________
__________________________________________________________________________________________ 
 

Materials 
 

Lumber Type__________________  Rip______________  Ripped Linear Ft_______________ 
 

Sheet Goods___________________  Cut______________  Sheets:    ¼     ½    ¾    1  or_______ 
 

Soft Goods_____________________________ Cut______________  Square Yds______________ 
 

Hardware__________________________________________________Type___________Amt____________
___________________________________________________________Type__________Amt____________
___________________________________________________________Type__________Amt____________ 
 

Construction Process______________________________________________________________________ 
__________________________________________________________________________________________
__________________________________________________________________________________________ 
__________________________________________________________________________________________ 
___________________________________________________________Man Hour Estimate_____________ 
 
 
 

Sketch 


